




DSR NO: _______________ 

        Section 2 Environmental Evaluation

2C Alternative Designation2A Resource 
Concerns

2B Existing 
Condition Proposed Action No Action Alternative

2D Effects of Alternatives

Soil

Water

Downstream 
water rights 

Air 

Plant

Animal 

Other
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Dredge sediment and debris from
canal to pre-storm capacity.

Leave debris and sediment in 
canal.

REMOVE AND DISPOSE OF
DEBRIS; SEDIMENT 
REMOVED AND PLACED 
ALONG BANK .

Average depth: 1 ft 
estimate .0007 Mill Tons/Acre

Bank is mostly covered with 
herb. veg. and downed wood.

1 ft of sediment removal

Removal of downed trees 
could stabilize soil.

Would not have to drain or 
blockage drainage for removal.

Short term increase during 
dredging.  Long term normal.

May have a long term positive
affect to DO.

Short-term negative via mixing,
long-term positive via removal.

Short-term negative effect from
use of dredging equipment.

Any existing veg. would be lost
short-term, but would grow back

None present or noted in 
project area during site visit.

Reduction of cover and basking
reduces herp, bird, and fish hab

None present or noted in 
project area during site visit.

Storm sediment remains.

Downed trees present erosion
concern.

N/A

Water is currently very 
opaque.

N/A

Decreased quality due to 
contamination from flood.

No particulate matter.

Vegetation would eventually 
grow back and bioremediate.

None present or noted in 
project area during site visit.

Habitat heterogeneity would 
increase diversity after disturb.

None present or noted in 
project area during site visit.

1 ft of sediment removal

Rem. of trees could stabilize soil.

Would not have to drain or 
blockage drainage for removal.

Short term increase during 
dredging.  Long term normal.

DO will remain at current levels or
increase with vegetation.

Short-term negative via mixing, 
long-term positive via removal.

Short-term negative effect from 
use of dredging equipment.

Any existing veg. would be lost 
short-term, but would grow back

None present or noted in project 
area during site visit.

Reduction of cover and basking 
reduces herp, bird, and fish hab

None present or noted in project 
area during site visit.

Would not have to drain or 
blockage drainage for removal.

Water is currently very opaque.

Not tested, but likely low due to 
high temps and low biol. action.

Decreased quality due to 
contamination from flood.

No particulate matter.

Poor due to sedimentation, 
contamination and disturbance

None present or noted in 
project area during site visit.

Only species that withstood the
storm, flood, and contamination

None present or noted in 
project area during site visit.

Channel Sediment

Water Erosion of Soils

Turbidity

DO

Water Quality

Particulate Matter

Sensitive Species

Species Diversity

Sensitive Species

Aesthetics Poor due to garbage, debris,
and disturbed soil.

Removal of garbage positive. Poor. Removal of garbage positive.

Emergent / Aquatic 
Vegetation



DSR NO: _______________ 

Section 2E Special Environmental Concerns 

Resource Existing Condition Alternatives and Effects 
Consideration Proposed Action No Action Alternative 

Clean Water Act 
Waters of the U.S. 

Coastal Zone 
Management Areas 

Coral Reefs 

Cultural Resources 

Endangered and 
Threatened Species 

Environmental 
Justice

Essential Fish 
Habitat

Fish and Wildlife 
Coordination 

Floodplain
Management 

Invasive Species 

Migratory Birds 

Natural Areas 

Prime and Unique 
Farmlands 

Riparian Areas 

Scenic Beauty 

Wetlands

Wild and Scenic 
Rivers

Completed By: __________________________________ Date: ________________________ 
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USACE jurisdiction - 
sedimentation decreases 
channel capacity.

USACE permit required.
Improve water quality and 
restore functionality.

No permit required.  Channel 
capacity altered

USACE permit required.
Improve water quality and 
restore functionality.

Located in CZMA. Drainage 
impaired.

CZMA Consistency 
Authorization required.

Located in CZMA. Drainage 
impaired.

CZMA Consistency 
Authorization required.

N/A N/A N/A N/A

(FOTG II) None observed on
site.  Cross reference with 
state archeologist.

(FOTG II) None observed on 
site.  Cross reference with state
archeologist.

(FOTG II) None observed on 
site.  Cross reference with 
state archeologist.

(FOTG II) None observed on 
site.  Cross reference with 
state archeologist.

(FOTG II) No endangered 
species affected by the 
proposed action.

(FOTG II) No endangered 
species affected by the 
proposed action.

(FOTG II) No endangered 
species affected by the 
proposed action.

(FOTG II) No endangered 
species affected by the 
proposed action.

N/A N/A N/A N/A

No EFH - reference NOAA No EFH - reference NOAA No EFH - reference NOAA No EFH - reference NOAA

No stream modification or 
alteration will be conducted.
Hydrology will be restored to 
pre-stream capacity.

No coordination with FWS 
would be necessary.

No coordination with FWS 
would be necessary.

No coordination with FWS 
would be necessary.

In Mississippi River 
floodplain / delta.  Levees 
reduce flooding.  Water levels
are 8 ft below sea level.

Would increase capacity and 
flow of canals and maintain 
designed use of flood control.

No action would allow water to 
cover natural floodplain, with 
risks to life and property

Would increase capacity and 
flow of canals and maintain 
designed use of flood control.

Chinese tallow is present and
spreading on the banks.

Disturbance of banks and 
vegetation removal could hasten
the spread of this species.

No effect. Disturbance of banks and 
vegetation removal could 
hasten the spread of this speci

Marginal migratory habitat 
adjacent to channel. Sediment
is not effecting migratory 
habitat.

There may be a short-tern 
negative impact if work occurs 
during migration.

Marginal habitat will partially 
restore and become more 
useful.

There may be a short-tern 
negative impact if work occurs
during migration.

None present (FOTG II) None present (FOTG II) None present (FOTG II) None present (FOTG II)

St. Bernard Soil Survey:
Ditch is adjacent to  soils Va 
and Cm, which are listed as 
P&U farmland.

St. Bernard Soil Survey:
Ditch is adjacent to  soils Va 
and Cm, which are listed as 
P&U farmland.

St. Bernard Soil Survey:
Ditch is adjacent to  soils Va 
and Cm, which are listed as 
P&U farmland.

St. Bernard Soil Survey:
Ditch is adjacent to  soils Va 
and Cm, which are listed as 
P&U farmland.

Bottomland hardwood forest 
with many downed trees 
adjacent to channel.  Habitat 
historically altered from marsh.

Removal of downed wood 
could represent a short-term 
negative effect to the riparian 
area.

Downed trees would 
decompose and semi-natural 
habitat would return over time.

Removal of downed wood 
could represent a short-term 
negative effect to the riparian 
area.

N/A N/A N/A N/A

N/A N/A N/A N/A

(FOTG II)
LDWF scenic streams list and
none present.

(FOTG II)
LDWF scenic streams list and
none present.

(FOTG II)
LDWF scenic streams list and 
none present.

(FOTG II)
LDWF scenic streams list and 
none present.

Kris Davis 10/25/2006
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Section 2F Economic  

      This section must be completed by each alternative considered (attach additional sheets as necessary). 
Future Damages ($) Damage Factor (%) Near Term Damage 

Reduction

Properties Protected (Private)    

    

Houses – 24 @ $75,000 1,800,000 25 450,000 

    

    

Properties Protected (Public)     

    

    

    

    

Business Losses     

    

    

    

    

Other    

    

    

    

    

    

Total Near Term Damage Reduction $ 450,000 

Net Benefit (Total Near Term Damage Reduction minus Cost from Section 3) 382,100 

Completed By: H. McDaniel/R. Austin/K. Stilley Date: 3/13/2007

The DSR team identified 41 houses that would be affected in the project area. Based on the enclosed 

letter from St. Bernard Parish government approximately 58.6% of the total population will be 

returning.
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Section 2G Social Consideration This section must be completed by each alternative considered  

(attach additional sheets as necessary). 

YES NO Remarks 

Has there been a loss of life as a result of 
the watershed impairment?  

Is there the potential for loss of life due to 
damages from the watershed impairment?  

Has access to a hospital or medical facility 
been impaired by watershed impairment?  

Has the community as a whole been 
adversely impacted by the watershed 
impairment (life and property ceases to 
operate in a normal capacity)  

Is there a lack or has there been a reduction 
of public safety due to watershed 
impairment?  

Completed By: _________________________   Date: ________________________  
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Kris Davis 10/25/2006

Hurricane Katrina overtopped the levees, 
which caused a loss of life.

Proposed action would prevent future 
losses.

No, but possible in large storm.

The community as a whole is already 
severely adversely impacted from the 
levee overtopping.

Drainage canals would not function as 
designed during a large storm and/or 
flood.  The impairment would cause 
threats to life and property more quickly.

✔

✔

✔

✔

✔



DSR NO: 087 - 05 - 030K

Section 2H Group Representation Information 

This section is completed only for the preferred alternative selected. 

Group Representation Number 

American Indian/Alaska Native Female Hispanic 0 

American Indian/Alaska Native Female Non-Hispanic 0 

American Indian/Alaska Native Male Hispanic 0 

American Indian/Alaska Native Male Non-Hispanic 0 

Asian Female Hispanic 0

Asian Female Non-Hispanic 0 

Asian Male Hispanic 0

Asian Male Non-Hispanic 0 

Black or African American Female Hispanic 0 

Black or African American Female Non-Hispanic 3 

Black or African American Male Hispanic 0 

Black or African American Male Non-Hispanic 3 

Hawaiian Native/Pacific Islander Female Hispanic 0 

Hawaiian Native/Pacific Islander Female Non-Hispanic 0 

Hawaiian Native/Pacific Islander Male Hispanic 0 

Hawaiian Native/Pacific Islander Male Non-Hispanic 0 

White Female Hispanic 2 

White Female Non-Hispanic 26 

White Male Hispanic 2

White Male Non-Hispanic 25 

Total Group 61

Census tract(s) US Census Bureau; American Fact Finder; Poydras CDP

Completed By: H. McDaniel/R. Austin/K. Stilley Date: 3/13/2007

Based on data from page 5 there are 24 homes in the project area with an average of 2.56 people per 

household or a total of 61 people. See demographics worksheet in section 6 of the DSR. 
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DSR NO: _______________

Section 2I. Required consultation or coordination between the lead agency and/or the RFO and another governmental unit 
including tribes: 

Easements, permissions, or permits: 

Mitigation Description: 

Agencies, persons, and references consulted, or to be consulted: 

8 of 14
Approved 7/2005

-Avoid impacts to adjacent Bottomland Forest Habitat, when present on southern / eastern side of canal.
-Dredged sediments should be disposed of off-site in an approved disposal facility for contaminated sediments.
-Removal will be done in consecutive days to minimize impacts to local wildlife.
-If any archaeological or cultural remains are located, contact the NRCS state archaeologist immediately and cease work
in that area.
-If feasible, leave periodic basking logs for turtles and alligators.
-For seeding follow NRCS Standard 342 Critical Area Planting.

-Access permission will be required.
-CWA permit will be required (USACE).
-Water Quality Certification will be required (LDEQ).
-Consistency Authorization is needed since project location is in the coastal zone (LDNR-CMD).

U.S. Army Corps of Engineers
LDWF
St. Bernard Parish Government
LDNR
Private Landowners
LDEQ
USFWS

087-05-30K087-05-30K087-05-30K



DSR NO: _______________ 

Section 3 Engineering Cost Estimate 

Completed By: __________________________________ Date: ________________________ 

        This section must be completed by each alternative considered (attach additional sheets as necessary). 

Proposed Recovery Measure 
(including mitigation)

Quantity Units Unit Cost ($) Amount ($) 

Total Installation Cost (Enter in Section 1F)$ 

Unit Abbreviations:
AC     Acre  LS     Lump Sum 
CY     Cubic Yard SF     Square Feet 
EA     Each  SY     Square Yard 
HR     Hour  TN    Ton  
LF      Linear Feet Other (Specifiy) 

9 of 14
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10/25/2006Darron Cooper

0.00

Sediment Removal 2250 LF 22.09 49,702.50

Seeding 1 LS 625.25 625.25

Mobilization 1 LS 12,572.25 12,572.25

Traffic Control 1 LS 5,000.00 5,000.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

67,900.00
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DSR NO: _______________ 

Section 4 NRCS EWP Funding Priority 

Complete the following section to compute the funding priority for the recovery measures in this application 
(see instructions on page 10).  

Priority Ranking Criteria Yes No Ranking 

Number Plus 

Modifer

1. Is this an exigency situation? 

2. Is this a site where there is serious, but not immediate threat to human life? 

3. Is this a site where buildings, utilities, or other important infrastructure 
components are threatened? 

4. Is this site a funding priority established by the NRCS Chief? 

The following are modifiers for the above criteria  Modifier

a. Will the proposed action or alternatives protect or conserve federally-listed 
threatened and endangered species or critical habitat? 

b. Will the proposed action or alternatives protect or conserve cultural sites 
listed on the National Register of Historic Places? 

c. Will the proposed action or alternatives protect or conserve prime or 
important farmland? 

d. Will the proposed action or alternatives protect or conserve existing 
wetlands? 

a. Will the proposed action or alternatives maintain or improve current water 
quality conditions? 

f. Will the proposed action or alternatives protect or conserve unique habitat, 
including but not limited to, areas inhabited by State-listed species, fish and 
wildlife management area, or State identified sensitive habitats? 

Enter priority computation in Section 1A, NRCS Entry, Funding priority number. 

Remarks: 
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✔ 2e
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LA – NRCS – EWP  04/25/07 

 
DSR 087-05-030K 
Little Riverbend 1 

St. Bernard Parish, LA 
 
 

 
CONSTRUCTION SPECIFICATIONS 
 
NUMBER TITLE PAGE THROUGH 

    
5 Pollution Control 5-1 5-7 
    

SWPPP Draft Storm Water Pollution Prevention Plan  SWPPP-1 SWPPP-8 
    
 Completion Report LAR 200000 1 of 1 1 of 1 
    
6 Seeding, Sprigging and Mulching 6-1 6-5 
    
7 Construction Surveys 7-1 7-5 
    
8 Mobilization and Demobilization 8-1 8-2 
    
9 Traffic Control 9-1 9-4 
    

202 Channel Excavation, Sediment Removal 202-1 202-3 
    

203 Channel Obstruction Removal 203-1 203-4 
    
    
    
    
    

 
DRAWINGS 1 of 10 10 of 10 
   
SPECIAL PROVISIONS 1 of 2 1 of 2 
   
   
   
   
   
   
 



8. ITEMS OF WORK AND CONSTRUCTION DETAILS 

It has been determined that this project comes under the LDEQ Louisiana Pollution Discharge 
Elimination System (LPDES), and that a Storm Water Pollution Prevention Plan is required for this 
project since the disturbed area will be greater than 1 acre in size, but less than 5 acres in size.  Please 
note that the rules for LPDES process relative to construction sites are contained in the LAC Title 
33:IX.2341.  Rules for storm water discharges associated with construction sites covered by general 
permits are found in LAC Title 33:IX.2345. 

Items of work to be performed in conformance with this specification and the construction details 
therefore are: 

a. Subsidiary Item, Pollution Control.   

(1) This item shall consist of all work necessary to control erosion and sediment pollution, 
chemical pollution, water pollution, and air pollution during the period of this contract.  
The Contractor shall perform the work in a manner that will reduce erosion, minimize 
sediments and other pollutants to the water and streams, and create a minimum of air 
pollution.  As a part of this requirement, a Storm Water Pollution Prevent Plan shall 
(SWPPP) be developed by the Contractor in compliance with the following sections. 

(2) SWPPP Requirements 

A. General SWPPP Requirements 

The contents of the SWPPP shall address all of the applicable items identified in Part III 
of Permit No. LAR200000.  Attached is a draft copy of an SWPPP the Contractor may 
used to develop the site specific SWPPP for implementation on this contract. 

B. Scope 

The purpose of the SWPPP is to control soil erosion and the resulting sediment from 
leaving the project work area and prevent pollution of any water body caused by the 
runoff from the areas of construction activities under this contract, under the terms of 
Permit No. LAR200000.  The Contractor shall develop a site specific SWPPP that 
corresponds with the proposed construction activities by type and time of occurrence, 
and implements the SWPPP in a manner which will meet the requirements of Permit No. 
LAR200000.  The Contractor shall also assure that all subcontractors have reviewed the 
plan and that they comply with its provisions. 

C. Definitions 

Operator - Any party associated with the construction project that meets either of the 
following two criteria: (1) the party has operational control over project specification 
(including the ability to make modifications in the specifications), or (2) the party has 
day-to-day control of those activities at a project site which are necessary to ensure 
compliance with the storm water pollution plan or other permit conditions (e.g., they are 
authorized to direct workers at the site to carry out activities identified in the storm 
water pollution prevention plan or comply with other permit conditions.) 

Project Completion Report – A document that is completed and submitted to the LDEQ 
certifying that activities were completed in accordance with the requirements of the 
Clean Water Act and the Louisianan Environmental Quality Act, and specifically 
LPDES Small Construction General Permit No. LAR200000, under which discharges 
related to the construction were authorized.  The Project Completion Report should be 

NRCS – 03/16/2007 – Little Riverbend 1  5-4 
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filed when the permittee is no longer the Operator of the contract, or when termination 
of stormwater discharge has been accomplished. 

D. Record Retention Requirements 

Records of the Project Completion Report as well as any data used to complete it, the 
SWPPP, and any reports required by Permit No. LAR200000 shall be retained by the 
permittee for at least three years from the date that the site is finally stabilized.  
Certification of the SWPPP by the Contractor or any sub-contractor is required in 
accordance with Permit No. LAR200000. 

E. Plan Accessibility 

The Contractor shall post a notice near the main entrance of the construction site with 
the following information: 

• The LDPES permit number (LAR200000) and effective date of this permit 
• The name and telephone number of a local contact person 
• A brief description of the project 
• The location of the SWPPP 

A copy of the SWPPP required by the permit, including a copy of the permit language 
shall be retained at the construction site from the date of construction initiation to the 
date of stabilization.  The permittee with day-to-day operational control over the 
SWPPP implementation shall have a copy of the plan available at a central location on-
site for the use of operators and those identified as having responsibilities under the 
plan.   

F. LDEQ Correspondence 

Any written correspondence concerning the Project Completion Report, SWPPP, or 
discharges covered under Permit No. LAR200000, shall be identified by permit number, 
if one has been assigned, and a copy provided to the Contracting Officer.  LDEQ 
mailing address is as follows: 

Louisiana Department of Environmental Quality 
Office of Environmental Services 
P.O. Box 82135 
Baton Rouge, LA 70884-2135 
Attn: Permits Division   

G. Control Measures 

Control measures that will be implemented shall be in compliance with Permit No. 
LAR200000, and identified in the SWPPP.  The control measures shall include erosion 
control measures for both short and long term erosion control measures (BMP’s) both 
vegetative and structural.    

H. Maintenance and Inspection 

The Contractor shall maintain the temporary and permanent vegetation, erosion and 
sediment control measures, and other protective measures in good and effective 
operating condition.  The Contractor shall inspect disturbed areas of the construction 
site, areas used for storage of materials, stabilization practices, structural practices, and 
other controls at least once every fourteen (14) calendar days, before anticipated storm 
events expected to cause a significant amount of runoff, and within 24 hours of the end 
of any storm that produces 0.5 inches or more of precipitation.   
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A report of each inspection shall be made and included with the daily QC report.  Any 
items identified in the inspection requiring repairs or restoration shall be immediately 
corrected and actions taken reported in the daily QC report. 

I. Project Completion Report  

Upon stabilization and elimination of all storm water discharges authorized by Permit 
No. LAR200000, a Project Completion Report shall be certified and submitted by the 
Contractor to the Permits Division of LDEQ.  Certified mail is recommended as proof of 
the Project Completion Report submittal.  A copy of the Contractor’s Project 
Completion Report submittal shall be provided to the Contracting Officer at the time of 
submittal, prior to final acceptance of the work.     

(3) Silt fences shall be installed in the locations shown on the site specific SWPPP.  Silt fences 
shall be installed in accordance with the drawings and maintained until final stabilization is 
accomplished. 

(4) Hay bales shall be installed in the locations shown on the site specific SWPPP.  Hay bales 
shall be installed in accordance with the drawings and maintained until final stabilization is 
accomplished 

(5) All paints and hazardous materials shall be kept in the original containers and tightly sealed 
with the manufacturer's label attached.  These must be properly stored when not in use.  
They shall also be stored in a neat orderly manner in their original containers.  Disposal of 
surplus materials shall be in accordance with the manufacturers’ or State and Local 
regulations and recommended methods.  Containers shall be empty before disposal. 

(6) Petroleum products such as fuels and lubricants will be stored in tightly sealed containers 
that are clearly labeled.  The storage and dispensing of all petroleum products will be in 
accordance with part 1926.152 of the OSHA Construction Industry Safety and Health 
Standards.  All spills will be cleaned up on the same workday of the spill occurrence or 
whenever discovered. 

(7) Soils contaminated with petroleum products will be removed from the site and disposed of 
in accordance with State and Local regulations.  Clean soils will be placed as necessary in 
the areas where contaminated soils were removed to return the area to the pre-spill 
condition.  All disturbed areas will be fertilized and seeded as required in Construction 
Specification 6. 

(8) All on-site vehicles and equipment shall be monitored for leaks and receive regular 
preventive maintenance to reduce the chance for leakage.  Leaks shall be repaired as soon 
as they are identified. 

(9) Sumps used to control chemical pollution shall be sealed with plastic sheets having a 
minimum thickness of 20 mils. 

(10) The Contractor shall anchor all temporary materials used for pollution control in such a 
manner to prevent its being transported off the worksite by storm runoff water.  Damages 
caused by clogging of downstream bridges and/or culverts by such temporary materials 
being transported downstream by storm water shall be the responsibility of the Contractor.  
Damages shall be repaired by the Contractor at his/her expense by restoring or replacing 
damaged areas to pre-damage conditions.  All temporary materials transported into the 
drainage system shall be removed and disposed of off-site. 
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(11) No separate payment will be made for Pollution Control.  Compensation for Subsidiary 
Item, Pollution Control, shall be included in the payment for Bid Item 1, Channel 
Excavation, Sediment Removal. 
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1.0 SITE OWNER 
 
 Owner’s Name and Address:  (Permanent) 
 

St. Bernard Parish Government 
8201 West Judge Perez Drive 
Chalmette, LA  70043 
 

 

  
 
 Owner’s Name and Address:  (During Construction) 
 
 USDA Natural Resources Conservation Service 
 3737 Government St. 
 Alexandria, LA 71302 
 
1.1 SWPPP COORDINATOR AND DUTIES 

 
The construction site SWPPP coordinator for the DSR 087-05-030K – Little Riverbend 1 
Sediment and Debris Removal Project is (Contractor inserts appropriate persons name, title, 
contact no., etc.).  Mr. ____________ duties include the following: 

• Implement the SWPPP 
• Oversee installation of control measures 
• Conduct inspections of control measures 
• Identify deficiencies in the SWPPP or control measures and take corrective action 

 
2.1 SITE LOCATION 

 
The project site is located in St. Bernard Parish.  The site is an existing earthen channel 
within the levee system parallel to Riverbend Drive that has been obstructed with sediment 
and debris as a result of Hurricane Katrina and is located in Section 11, Township 12S, 
Range 13E.  The approximate coordinates of the site are: 

 
Latitude 29.8888074 and Longitude -89.889554 (@ Station 0+00) 
Latitude 29.880886 and Longitude -89.882594 (@ Station 20+58) 
 

The location map and site plan within the construction plans will act as the site map. 
 

2.2 CONSTRUCTION TYPE 
 
The construction will consist of removal and disposal of storm deposited marsh grass, 
sediment and debris from within the channel, excavation of storm deposited sediment and 
debris in the channel, limited clearing of trees to access existing spoil banks and placement 
and shaping of resulting spoil on existing spoil banks and thin spoil placement over marsh at 
the unprotected base of the protection levee.  All bare areas caused by the construction 
operations will be seeded to permanent vegetation.   
 
The total area estimated to be impacted by the construction activities is 2.5 acres. 

 
2.3 EXISTING CONDITIONS 

 
The area in which construction will take place is an existing earthen channel that has been 
obstructed with hurricane deposited debris and sediment.   
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The receiving water for any runoff from this project site is the 40 Arpent Canal which is 
pumped into the Bayou Bienvenue and Bayou Dupre sump areas which drain by gravity into 
Lake Borgne.   
 
The NRCS Runoff Curve Number for the construction site prior to construction is estimated 
at 77 for brush, weed, and grass mix on a hydrologic group D soil in fair condition.  After 
construction the RCN is estimated to be 73 for brush, weed, and grass mix on hydrologic 
group D soils. 

 
2.4 CONSTRUCTION SEQUENCE 
 

The proposed construction activities will be in the following sequence with the estimated 
quantities for each item:  
 

ITEM QUANTITY UNIT 
   
Excavation of sediment & placement and shaping of spoil 2.5 Acres 
Limited clearing for spoil disposal 0.5 Acres 
Seed and fertilize entire disturbed area 1.5 Acres 

 
3.0 ENDANGERED OR THREATENED SPECIES 
 

The proposed construction activities are in the parish where 10 known and 1 possible 
endangered or threatened species have been listed.  A specific list of the species is available 
upon request. 

 
This project is a result of the damages to the watershed caused by Hurricane Katrina.  The 
Emergency Watershed Protection Program (EWP) administered by the Natural Resources 
Conservation Service (NRCS) is the program under which the construction activities within 
this SWPPP will occur to return the project area to pre hurricane conditions.  A nationwide 
programmatic EIS has been performed for the EWP Program.  An on site environmental 
evaluation was made of this site by NRCS during the development of the Damage Survey 
Report (DSR).  The environmental assessment in the DSR documents no threatened or 
endangered species were observed on site, and by implementation of this construction project 
the long term impacts to listed species will improved over the existing storm damaged 
conditions.  Adverse impacts to threatened and endangered species are considered not likely. 

 
4.0 POTENTIAL CONTAMINANTS 
 

The following list of materials or substances are expected to be present during construction 
which could impact water or air quality if improperly used. 

 
 Petroleum Based Products 
 Sediment 
 Fertilizers 
 

The Contractor will be responsible for spill prevention and cleanup.  The Contractor will 
submit an emergency response plan to the Contracting Officer prior to the start of work on 
this contract.  The Contractor’s emergency response plan will be clearly posted and site 
personnel will be made aware of the procedures and the location of the information and 
cleanup supplies. 
 
The following are the Material Management Practices that will be used to reduce the risk of 
spills or other accidental exposure of materials and substances to storm runoff water: 
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An effort will be made to store only enough products required to do the job.  All 
materials stored on site will be stored in a neat, orderly manner in their appropriate 
containers and, if possible under a roof or other enclosure.  Products will be kept in their 
original containers with the manufacturers' label.  Manufacturers' recommendations for 
proper use and disposal will be followed.  Containers of products will be empty before 
disposal. 
 

The following additional Practices will be used to reduce the risks associated with hazardous 
materials: 

 
Hazardous products will be kept in original containers unless containers cannot be 
resealed.  Original labels and materials safety data will be retained.  Surplus products and 
containers will be properly disposed of in accordance with manufacturers' or State and 
local regulations and recommended methods.  Containers will be empty before disposal. 

 
Petroleum Products: 
 

All on site vehicles will be monitored for leaks and receive regular preventive 
maintenance to reduce the chance of leakage.  Petroleum products will be stored in 
tightly sealed containers, which are clearly labeled.  Any asphalt substances used on-site 
will be applied according to manufacturer's recommendations. 
 
All spills of petroleum products will be cleaned up immediately.  All contaminated soils 
will be removed from the site and disposed of in accordance with State and local 
regulations.  Clean soils will be placed as necessary in the areas where contaminated soils 
were removed to return the area to the pre-spill condition.  All disturbed areas will be 
fertilized and seeded as required in Construction Specification 6. 

 
Fertilizers: 

 
Fertilizers will be applied in the amount and at the rate recommended in the project 
specifications.  These rates shall not exceed the manufacturers' recommendation.  Storage 
will be in a covered shed.  The contents of any partially used bags of fertilizer will be 
transferred to an acceptable sealable plastic container to avoid spills. 

 
Spill Control Practices - The following additional practices will be followed for spill 
prevention and cleanup: 

 
Manufacturers' recommended methods for spill cleanup will be clearly posted and site 
personnel will be made aware of the procedures and the location of the information and 
cleanup supplies.  Materials and equipment necessary for spill cleanup will be available 
on-site. 

 
All spills of hazardous materials will be cleaned up immediately after discovery.  Spills 
of toxic or hazardous materials will be reported to the appropriate State and local 
government agency.  The Contractor will be responsible for spill prevention and cleanup. 

 
5.0 CONTROLS TO REDUCE POLLUTANTS 
 

The Contractor will be required to prepare a written plan for pollution control at the 
project site.  The plan will outline construction sequences and construction activities so 
that the least area possible is disturbed by the various construction activities in the course 
of the construction of the project.  It will contain management provisions for storm water 
POLLUTION control. 
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It is the responsibility of the Contractor to develop a Site Specific Storm Water 
Pollution Prevention Plan around his proposed construction operations.  The following 
Erosion and Sediment Control plan is offered for consideration by the Contractor in the 
development of his plan for the construction of the embankment and installation of the 
structures.  The Contractor is reminded that this is a draft plan only and is not intended 
to dictate a construction sequence or any construction activities. 

 
Temporary Erosion and Sediment Controls: 
 

• Sediment fences and or hay bail barriers shall be installed as necessary at 
concentrated flow areas where spoil is placed in order to maintain spoil at the 
location of placement. 

• Upon completion of shaping of resulting spoil, all bare areas will be fertilized and 
seeded in accordance with Specification 6 of the construction contract. 

 
Waste Disposal 

 
• All non vegetative debris removed from the site shall be disposed of in an 

approved facility.   
• All chemical, hazardous and sanitary waste materials will be disposed of in an 

approved off-site disposal area.  Chemical waste shall be temporarily stored in 
leak proof containers until disposed of in an approved area. 

• Accidental chemical spills will be properly cleaned up on the same day of 
occurrence.  Daily inspection will be made to determine needed cleanup. 

 
6.0 CERTIFICATION OF COMPLIANCE WITH REGULATIONS 
 

All local and state regulations will be adhered to concerning the burning of organic 
materials or disposal of organic, chemical, and sanitary waste.  This project has been 
authorized by the Department of the Army in accordance with Section 404 of the Clean 
Water Act (CWA).  The State of Louisiana, Department of Environmental Quality, has 
issued a Water Quality Certification permit.  There are no other applicable State or 
Federal requirements for sediment and erosion site plans or storm water management site 
plans. 

 
7.0 MAINTENANCE AND INSPECTION PROCEDURES 
 

The Contractor will be responsible for intermittent review and inspection of the operation 
and maintenance of all pollution control measures throughout the life of the contract.  
Visual inspections of all cleared and graded areas of the construction site will be 
performed daily.  Also inspection of the conditions and the need for repair shall be made 
after each storm rainfall exceeding 0.5 inch.  Daily inspections of the need for clean up of 
chemical spills and sanitary facilities are specified. 
 
The inspections will verify that the procedures used to prevent storm water contamination 
from construction materials are effective.  Any items requiring maintenance will be 
immediately addressed.   
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8.0 CERTIFICATION 
 

 
I certify under penalty of law that this document and all attachments were prepared under 
my direction or supervision in accordance with a system design to assure that qualified 
personnel properly gathered and evaluated the information submitted.  Based on my 
inquiry of the person or persons who manages the system, or those persons directly 
responsible for gathering the information, the information submitted is, to the best of my 
knowledge and belief, true, accurate, and complete.  I am aware that there are significant 
penalties for submitting false information, including the possibility of fine and 
imprisonment for knowing violations.  

 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
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8.1 SUBCONTRACTOR CERTIFICATION 

 
I certify under penalty of law that I understand the terms and conditions of the general Louisiana 
Pollution Discharge Elimination Systems (LPDES) permit that authorizes the storm water 
discharges associated with industrial activity from the construction site identified as part of this 
certification. 
 
 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
 
 
 
 
 
 
 
Signature: ____________________________  Date:  _____________ 
 
Name: ____________________________ 
 
Title: ____________________________ 
 
Firm: ____________________________ 
 
Address: ____________________________ 
 
 ____________________________ 
 
 ____________________________ 
 
Phone: ____________________________ 
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STATE OF LOUISIANA 

DEPARTMENT OF ENVIRONMENTAL QUALITY 
Office of Environmental Services, Permits Division 

Post Office Box 4313 
Baton Rouge, Louisiana 70821-4313 

PHONE#: (225) 219-3181 
FAX#: (225) 219-3309 

 
SMALL CONSTRUCTION ACTIVITY 
COMPLETION REPORT LAR200000 

 
To be submitted by January 28 in the year FOLLOWING COMPLETION of covered activities. 
                                                                                                            

Section I – Operator Information 
Name:  

Mailing Address:  

City:  State:  Zip:  

Phone Number:  DEQ AI# (if known):  

Section II – Facility/Site Information 
Name of Project:  

Location of Project:  

City:  State:  Zip:  

Parish:  Name of Receiving Water:  

Total Area of Land Disturbance (in acres)   

Construction Start Date:   

Construction Completion/Site Stabilization Date:   

List existing or prior water discharge permits for the location:  

Section III - Certification 
I certify under penalty of law that project activities were completed in accordance with the requirements 
of the Clean Water Act and the Louisiana Environmental Quality Act, and specifically in accordance with 
the LPDES Small Construction General Permit, LAR200000, under which the storm water discharges 
related to the construction were authorized.  I understand that submittal of this Report does not release an 
Operator from liability for any violation of the permit or the Act.  I further certify that the information 
submitted is, to the best of my knowledge and belief, true, accurate, and complete, and that there are 
significant penalties for submitting false information, including the possibility of fine and imprisonment 
for knowing violations. 

Printed Name:   

Signature:   

Date:   
 



7. ITEMS OF WORK AND CONSTRUCTION DETAILS  
 
Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

 
a) Subsidiary Item, Permanent Vegetation Seeding, Fertilization and Mulching 

 
A. Permanent Vegetation Seeding 

 
(1) This item will consist of furnishing and applying seed according to the following 

specifications: 
 

(2) Seeding for permanent cover will be done on all bare areas such as channel 
slopes, berms, spoil placement areas, access routes and any other areas disturbed 
as a result of the debris and sediment removal.  Fertilizer and seed will not be 
applied to areas with perennial ponded water. 

 
(3) No seedbed preparation will be required if the construction equipment has 

produced a scarified surface and the seeding is done the day the areas to be 
seeded are worked.  If the construction equipment has produced a slick surface, 
or seeding is not done the day the areas are worked, a seedbed will be prepared 
by scarifying the soil surface with a spike-tooth harrow or similar implement to a 
depth of one (1) inch.  When more than one species of vegetation is required, 
each species shall be seeded separately.  Permanent vegetation seeding will be 
applied at the following rates: 

 
 

Seeding Period Species Pure Live Seed 
(lb./ac) 

Mar 1 - Aug 31 Common Bermuda-grass 
(hulled) 

45 
 

Sep 1 - Dec 31 Tall Fescue 35 
 

Jan 1 - Feb 28 Common Bermuda-
grass(unhulled) and  
Common Bermuda-grass 
(hulled) and  
Rye Grass 

20 
 

20 
 

25 
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B. Fertilization  

 
(1) This item will consist of furnishing and applying fertilizer to all areas to be 

seeded according to the following specifications: 
 

(2) Fertilizer will be a 1-1-1 ratio of N, P, and K, and will contain at least 13 lbs. of 
each per 100 lbs. of material. 

 
Fertilizer rate  (14 lbs. per 1000 sq ft) 
(13-13-13 basis)  or (600 lbs. per acre) 

 
(3) One application of fertilizer will be applied at the time of planting as directed by 

the Contracting Officer’s Technical Representative (COTR). 
 

C. Mulching 
 

(1) No mulching will be required on this contract. 
 

D. No separate payment will be made for Permanent Vegetation Seeding, Fertilization 
and Mulching.  Compensation for this subsidiary item shall be included in the 
payment for Bid Item 1, Channel Excavation, Sediment Removal. 
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9. ITEMS OF WORK AND CONSTRUCTION DETAILS 

Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

a. Subsidiary Item, Construction Surveys 

(1) This item shall consist of all labor, equipment and supplies necessary for the 
Contractor to establish lines and grades and set centerline offset and slope stakes 
for all work, perform original, progress and final surveys for the determination of 
progress and final payment quantities including the computation of progress and 
final payment quantities, perform supplemental or interim staking for the 
Contractor's own use, and any other surveys the Contractor feels are required 
which are not specifically indicated to be provided by the NRCS. 

The Contractor shall provide the NRCS with the coordinates and elevations of any 
Contractor set control points and baseline offset information within 24 hours of the 
request. 

(2) In Section 5, Construction surveys, Method 3 shall apply.  NRCS will provide the 
following: 

a) hubs with benchmark elevation at 1000 foot intervals 
b) channel centerline stakes at intervals not to exceed 250 foot.  In the event 

of a concrete lining, the channel centerline stakes may be offset.  Any field 
determinations of channel centerline location will be made only by the 
NRCS and shall not cause removal of existing top of channel banks. 

(3) The Contractor shall be responsible for executing the work to the limits, lines, 
locations and grades established by the NRCS as shown on the drawings and as 
staked in the field.   

(4) The Contractor shall also be responsible for maintaining and preserving all stakes 
and other marks established by the NRCS.  The NRCS shall provide, on a one time 
basis, the hubs and lines indicated above. 

If such stakes or marks are destroyed by the Contractor through Contractor 
negligence, or by vandalism, etc. the Contractor shall bear sole responsibility for 
replacement.  Depending on personnel availability, the NRCS may replace them 
and deduct the expense of the replacement from any amounts due or to become 
due to the Contractor. 

(5) The Contractor shall be responsible for all surveys of any kind required by the 
Contractor other than those listed above to be specifically provided by the NRCS.  
The Contractor shall furnish, at the Contractor's expense, all notebooks, stakes, 
templates, platforms, equipment, tools, materials, etc. required for the Contractor’s 
construction surveys.  

(6) Persons considered qualified by the NRCS to perform Contractor construction 
surveys shall be certified or licensed land surveyors, registered engineers, or 
construction personnel who are deemed qualified based on previous performance 
or who can demonstrate through performance that they are capable and qualified to 
perform any surveys required by the Contractor.  At least 72 hours prior to 
beginning construction activities, the Contractor shall submit, in writing, to the 
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Contracting Officer for approval, the resumes, experience or qualification 
statements and references for the individuals to be assigned Contractor 
construction survey responsibilities. 
If the Contactor changes the individuals assigned Contractor construction survey 
responsibilities, the Contractor shall submit, in writing, to the Contracting Officer 
for approval, the resumes, experience or qualification statements and references for 
the new individuals to be assigned Contractor construction survey responsibilities 
at least 72 hours in advance of any pending surveys to be performed by the 
Contractor. 

(7) In addition to the Section 5, Method 3 requirements, the Contractor construction 
surveys shall be in accordance with the following:   
a) Original and final cross section surveys by the Contractor for the 

determination of final quantities shall be taken at intervals not to exceed 250 
feet.  These Contractor selected cross sections shall be taken at locations 
which conform to the appropriate typical section.  One Contractor selected 
cross section shall be taken at each station shown in the plans and 
supplemented as necessary to meet the 250 foot interval requirement.   
If there is a significant volume of non-sedimentary debris (greater than 15% 
channel blockage by debris) at any particular cross section location, the 
Contractor shall receive concurrence from the COTR prior to taking the cross 
section.  The Contractor shall notify the COTR at least 24 hours in advance 
of taking the cross section in order to allow the NRCS to make the 
determination to proceed with the cross section in the “as is” condition, 
remove the debris prior to taking the cross section, shift the cross section 
location or add additional cross sections as necessary to obtain an accurate 
representation of the channel bottom excluding significant non-sedimentary 
debris. 
Additional cross sections shall be taken as needed to show abrupt changes 
between cross sections in the bank line and/or channel bottom.  Cross section 
stationing shall follow the convention established in the plans.  Each cross 
section shall extend from canal right-of-way to canal right-of-way or beyond 
the anticipated spoil disposal limits on each side of the canal whichever is 
greater.  Where a levee is adjacent to the canal, the cross section shall begin 
at the top of the levee on the unprotected side and end on the opposite side of 
the canal as stated above.  It shall be the Contractor’s responsibility to begin 
and end the original cross sections at such locations that original data is 
available for all work areas adjacent to the canal.   

b) Quantity survey cross sections for progress payments by the Contractor shall 
be taken at intervals not to exceed 250 feet.  These Contractor selected cross 
sections shall be taken at locations which conform to the appropriate typical 
section.  One Contractor selected cross section shall be taken at each station 
shown in the plans and supplemented as necessary to meet the 250 foot 
requirement. 

c) Channel centerline offset and slope stakes shall be placed at intervals not to 
exceed 250 feet and shall be supplemented as necessary where additional 
control is needed by the workers to construct the channel to the lines and 
grades specified. 

(8) The Contractor shall notify the NRCS at least 48 hours in advance of any pending 
original, progress or final surveys to be performed by the Contractor.  NRCS may, 
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at its’ discretion, provide a survey observer to accompany the Contractor’s survey 
crew or conduct additional quality control surveys as necessary. 

(9) Contractor computations for determining the quantities for payment shall be by the 
Average End Area Method.  Prior to beginning construction activities, the 
Contractor shall submit, in writing, to the Contracting Officer for review the 
method by which quantity computations shall be performed (i.e. MS Excel 
spreadsheets, volume computation software, etc).  The submittal shall also include 
the name and version of the volume computation software along with the 
developer’s contact information.  

(10) The Contractor shall submit two (2) copies of survey data, notes, computations, 
etc., to the Contracting Officer at least 72 hours in advance of requesting payment 
for any quantities derived from such surveys.  Notes, sketches and other data shall 
be complete, recorded neatly, legible, reproducible and organized in a manner that 
will allow interpretation and reproduction of copies for job documentation.  The 
Contractor shall provide the NRCS with electronic copies on CD of end area and 
volume computations and data sets in ASCII format arranged in columns as 
follows: point number, northing, easting, elevation and description.  The 
Contractor shall provide the NRCS with plotted cross sections showing both the 
pre-construction grade and the neat-line grade in digital .DGN, .DWG or .DXF 
format compatible with or convertible to be usable in MicroStation 2004 Edition, 
Version 8.  The NRCS will confirm the calculated quantities before certifying 
payment quantities or making any payments. 

(11) The Contractor shall take the appropriate precautions and use specialized 
equipment, procedures and techniques as necessary to accurately locate the pre-
construction top of sediment grade and the post-construction channel grade.  See 
Construction Specification 202, Channel Excavation, for a description of the pay 
limits. 

(12) No sediment quantity surveys shall be made inside pipes, box culverts, or other 
small closed conduits.  The sediment removed from inside pipes, box culverts, and 
other closed conduits will be considered subsidiary to channel sediment removal 
and will not be measured for payment.  For additional details, see Construction 
Specification 202, Channel Excavation. 

(13) No separate payment will be made for Construction Surveys.  Compensation for 
this subsidiary item shall be included in the payment for Bid Item 1, Channel 
Excavation, Sediment Removal. 

NRCS – Louisiana 
4/25/2007  7-6 



4. ITEMS OF WORK AND CONSTRUCTION DETAILS  
 
Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

 
a. Subsidiary Item, Mobilization and Demobilization 

 
(1) This item shall consist of mobilizing and demobilizing personnel and equipment to and 

from the site as necessary to perform the work within the scope of this contract. 
 

(2) This item shall not include transportation of personnel, equipment and operating 
supplies between and within the work limit areas of this contract.   

 
(3) Fences which must be cut or removed for access shall be repaired or replaced by the 

Contractor at his/her expense.  The quality of replacement fencing shall meet or 
exceed the quality of fencing that was cut or removed.   

 
(4) Access shall be as shown on the drawings.  If alternate routes are obtained by the 

Contractor, they must be approved by the NRCS prior to use.  All access routes shall 
be restored, by the Contractor, to a condition equal to or better than the condition prior 
to the commencement of work under this contract. 

 
(5) No separate payment will be made for Mobilization and Demobilization.  

Compensation for this item shall be included in the payment for Bid Item 1, Channel 
Excavation, Sediment Removal. 
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7. ITEMS OF WORK AND CONSTRUCTION DETAILS 

Items of work to be performed in conformance with this specification and the construction details 
therefore are: 

a. Subsidiary Item, Traffic Control 

(1) This item shall consist of providing the necessary traffic control devices (signs, signals, 
markings, personnel, etc.) where needed, to allow for the safe and expeditious 
movement of traffic through and adjacent to the construction area for the duration of 
this contract. 

(2) The Contractor shall have a comprehensive traffic control plan.  The plan shall address, 
as a minimum, the following requirements: 

(a) The design and application of all signals, pavement markings, channelizing devices, 
and warning signs shall conform to the "Louisiana Manual on Uniform Traffic 
Control Devices", 1988 Edition, as revised. 

(b) Channelizing and delineation devices shall be used to mark all construction areas.  
These shall be Type II and/or Type III barricades, and/or barrels, all fully 
reflectional with lights, and weighted with sandbags. 

(c) Any traffic control devices (signs, signals, markings) which exist as part of the 
normal pre-construction scheme, and that do not apply to an appropriate situation, 
or are in the way of construction, shall be covered, removed, or relocated by the 
Contractor. 

(d) The roadway and all traffic control devices shall be restored to original conditions 
by the Contractor. 

(e) All excavations shall be covered, backfilled, or protected, (see “b”, above) at night 
and when work is not in progress.  Excavated pits, etc., shall be fully fenced or 
barricaded (see “b”, above) to prevent access by pedestrians. 

(f) All materials/machines shall be stored outside of the road surface, creating no sight 
distance problems, and fully delineated as in “b”, above. 

(g) If sections of roadway are totally closed, the Contractor shall notify the sheriff's 
traffic division, 911 operators, the fire department, and any major traffic generators 
(i.e. schools, etc.).  A minimum of three working days advance notice will be 
required. 

(h) On totally closed sections of the roadway, the Contractor shall provide access for 
local traffic only. 

(i) The Contractor shall check traffic control devices on a daily basis as a minimum 
when beginning and ending the work day, to insure adherence to the plans and 
proper adequacy of devices for day and night visibility.  On weekends, devices 
shall be checked a minimum of once per day. 
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(j) Flagman and/or sheriff's control shall be provided as specified by the Contracting 
Officer’s Technical Representative (COTR). 

(k) Yellow, high visibility pennant barrier flagging (nylon rope with plastic pennants) 
shall be strung between Type II barricades and barrels/drums, only as directed by 
the COTR. 

(l) The traffic control device plan indicates general traffic control devices to be used 
on this project.  It is anticipated that conditions will vary depending on the phase 
under construction and that the arrangement of those devices will be reviewed on a 
daily basis.  Should the Contractor have any question as to the arrangement of 
those devices, the COTR shall be notified to make an inspection of the site. 

(m) Contractor shall provide for the movement of pedestrians for the entire duration of 
the contract.  To the extent possible, the Contractor shall allow unobstructed 
pedestrian movements on existing sidewalks.  If existing sidewalks must be 
obstructed, the Contractor shall provide for the movement of pedestrians by posting 
appropriate signing, such as, "Sidewalk Closed-Use Other Side of Street".  Signing 
shall be reflectorized and lighted at night.  

(n) Where trenches are excavated outside the roadway surface, the Contractor shall 
provide at least one pedestrian accessible crossing for each dwelling impacted by 
trench construction.   

(o) To the extent possible, the Contractor shall maintain and/or provide at least one 
alternate public access to area businesses when the pre-construction access is 
closed by construction activities. 

(3) No separate payment will be made for Traffic Control.  Compensation for this 
subsidiary item shall be included in the payment for Bid Item 1, Channel Excavation, 
Sediment Removal. 

NRCS - 4/25/07 – Little Riverbend 1  9-4 
Louisiana 



Construction Specification 202—Channel Excavation 
 
1. Scope 
The work shall consist of the excavation of all materials necessary for the construction of channels and 
the disposal of all excavated materials. 
 
2. Classification 
Channel excavation shall be unclassified and shall include all materials encountered regardless of their 
nature or the manner in which they are removed. 
 
3. Marking 
The limits of the channels to be excavated will be marked by means of stakes, flags, or other suitable 
methods. 
 
4. Excavation 
Channels shall be excavated as closely as practicable to the lines, grades, and cross sections shown on the 
plans, considering the character of the material and the excavation methods employed.  The excavated 
surfaces shall be reasonably smooth.  In no case shall the excavated cross-sectional area of the channel be 
less than the specified area. 
 
5. Disposal of excavated material  
Material excavated from the channel shall be disposed of in the locations and in the manner shown on the 
drawings or as specified in Section 7 of this specification. 
 
6. Measurement and payment  
For items of channel excavation, for which specific unit prices are established in the contract, the volume 
of excavation will be measured within the specified limits and computed to the nearest cubic yard by the 
method of average cross-sectional end areas.  Regardless of quantities excavated, the measurement for 
payment will be made to the specified pay limits. 
 
Payment for items of work listed in the bid schedule will be made at the contract unit price.  Such 
payment will constitute full compensation for all labor, materials, equipment, and all other items 
necessary and incidental to the performance of the work.  Compensation for any item of work described 
in the contract but not listed in the bid schedule will be included in the payment for the item of work to 
which it is made subsidiary.  Such items and the items to which they are made subsidiary are identified in 
Section 7 of this specification. 

Method 1- The pay limits for channel excavation shall be the neat lines and grades shown on the 
drawings. 

Method 2- The pay limits for channel excavation shall be the neat lines and grades shown on the drawings 
plus an allowable overcut on the channel bottom up to the limits specified in Section 7. 

All Methods - The volume of spoil required to be spread will not be measured directly.  The volume to be 
paid for will be considered equal to the volume of required channel excavation from which such spoil 
resulted. 
 
The volume of spoil required to be hauled will not be measured directly.  The volume to be paid for will 
be considered equal to the volume of required channel excavation from which such spoil resulted. 
 
 

NRCS – 5/06 
Louisiana  202-1 



7. Items of work and construction details  

Items of work to be performed in conformance with this specification and the construction details 
therefor are: 

a. Bid Item 1, Channel Excavation, Sediment Removal 

(1) This item shall consist of the removal of all sediment deposited by Hurricane Katrina from 
within the channels and the placement and dressing of the resulting spoil to the specified 
limits shown on the drawing or as staked in the field.  When all removed sediment cannot 
be placed on-site, this item shall also include the loading, hauling, and off-site disposal of 
the excavated sediments. 

Excavation shall start at the downstream end of channel and proceed upstream.  Over 
excavation for equipment access or other reasons will not be permitted. 

(2) No spoil shall be placed within a minimum of ten (10) feet bridges and culverts.  No spoil 
shall be placed within the slopes of side drains (including ditches, drains, canals and 
streams) that enter the channels being excavated. 

(3) No material shall be deposited in or allowed to enter any ditch or other watercourse or gaps 
in existing spoil banks. 

The end slopes of placed spoil at gaps or openings shall be 4:1 or flatter. 

Temporary or permanent placement of logs/debris into tributaries, side ditches, or other 
defined water entrances will not be allowed for any reason.  Should the Contractor need to 
cross such watercourses as part of his/her sediment removal operation then the Contractor 
shall bridge such watercourses using temporary bridging materials, such as equipment 
mats, which will not obstruct the flow of the watercourse. 

(4) It shall be the responsibility of the Contractor to clean out through parish road culverts that 
are within the work limits.  It shall be the responsibility of the Contractor to clean out under 
parish road bridges that are within the work limits to the lines and grades shown on the 
drawings. 

(5) When work is to be done in the vicinity of a conduit, such as a gasline, waterline, or 
pipeline, or an electrical cable or other utility, it shall be the Contractor's responsibility to 
notify each utility owner of the time construction work is planned in the vicinity of their 
utility.  A copy of such notification shall be sent to the Contracting Officer.  Such 
notification shall be made far enough in advance that said interested parties may make all 
necessary adjustments of their utility fixtures and appurtenances within or adjacent to the 
limits of construction. 

When the Contractor’s operation requires travel over a buried conduit or other utility, the 
Contractor shall protect the buried conduit or utility as necessary to prevent damages to the 
buried conduit or utility.  Any damages shall be repaired at the Contractor’s expense. 

(6) Care shall be taken when placing and dressing the spoil to minimize damages to existing 
vegetation.  Clearing for access and/or placement of spoil resulting from the sediment 
removal operations shall be limited only to that absolutely necessary for equipment 
operation and placement and dressing of spoil.  All woody materials cleared or damaged 
shall be considered as debris and disposed of in accordance with Construction Specification 
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203, Channel Obstruction Removal. 

Living Live Oak Trees shall not be damaged or removed.  Spoil shall not be placed within 
the drip line of any Live Oak Tree.  Spoil placed outside the drip line of any Live Oak Tree 
shall be dressed and graded so that positive drainage is maintained away from the Live Oak 
Tree.  No water shall be allowed to pond around any Live Oak Tree. 

Trees and other woody vegetation that must be cleared shall be removed in such a manner 
that the remaining stumps are cut parallel to the ground and extend no higher than 6 to 10 
inches above the ground surface.   

(7) The excavated material shall be deposited at the locations and to the lines and grades shown 
on the drawings and as staked in the field.  Placement of on-site spoil shall not be allowed 
outside the canal right-of-way unless otherwise approved by the Contracting Officer’s 
Technical Representative (COTR), Sponsor and the property owner in writing.  At the time 
of excavation, the spoil shall be placed in a manner that will provide drainage away from 
the channel top bank when possible but shall under no circumstances block or impede the 
natural drainage pattern from adjacent property that existed prior to construction.   

Placement of spoil shall be terminated at a specific location if the spoil flow or runoff has 
or can be reasonably expected to re-enter the excavated channel or any other watercourse.  
The Contractor is responsible for the removal of any sediment that re-enters the excavated 
channel or any other watercourse during the contract period.  It is expected that the spoil 
material will be very soft in consistency and will have a tendency to “run”.  The Contractor 
shall take the necessary actions (i.e. silt fencing, hay bale fences, etc) to insure that the 
spoil will not run back into the channel.  Such actions shall be a part of the Contractor’s 
Pollution Control Plan and shall be provided in conformance with the requirements of 
Construction Specification 5, Pollution Control. 

When the volume of excavated sediment exceeds the capacity of the limits allowed for 
placement on the spoil bank or the sediment removal operations are in a developed area, 
such as a residential or landscaped area, then the following shall apply as concurred in by 
the COTR.  The excess spoil shall be loaded and hauled to an approved spoil bank area 
within the project area or to an approved spoil disposal site.  The Contractor shall provide 
to the Contracting Officer the intended location for disposal of excess spoil at least three 
(3) days prior to the start of work.  The Contractor is responsible for payment of any 
tipping fees associated with the spoil disposal. 

(8) Dressing of spoil shall be carried on concurrently with the excavation of the adjacent 
channel.   

Spoil shall be bucket dressed so as to provide for a smooth, neat and uniform finish free of 
depressions or track or wheel ruts.  See Construction Specification 6, Seeding, Sprigging 
and Mulching, for the seeding requirements. 

(9) Trees, stumps and all other debris collected during excavation operations shall not be 
placed within the spoil.  This material shall be considered debris and disposed of in 
accordance with Construction Specification 203, Channel Obstruction Removal. 

(10) No separate payment will be made for loading spoil, hauling spoil, off-site spoil disposal or 
on-site spoil dressing.  Compensation shall be included in the payment for Bid Item 1, 
Channel Excavation, Sediment Removal. 

NRCS – Louisiana  
March 2007  202-3 



(11) No separate measurement and payment will be made for sediment removal inside pipes, 
box culverts and other closed conduits.  Such work shall be considered as subsidiary to 
channel sediment removal.  Compensation shall be included in Bid Item 1, Channel 
Excavation, Sediment Removal. 

(12) In Section 6, Measurement and payment, payment will be by Method 1.  Such payment will 
constitute full compensation for related subsidiary items, "Pollution Control"; "Permanent 
Vegetation Seeding, Fertilization and Mulching"; “Construction Surveys”; “Mobilization 
and Demobilization”; “Traffic Control”; and “Channel Obstruction Removal, Debris 
Removal”.  Measurement for payment of sediment removal shall be as specified in Section 
6 except that cross sections for payment shall be taken at a maximum of 250 foot intervals.  
See Construction Specification 7, Construction Surveys, for additional requirements. 
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Construction Specification 203—Channel Obstruction Removal 

1. Scope 
The work shall consist of the cleanup of designated channel areas consisting of the removal and disposal 
of trees, logs, stumps, brush, tops, rubbish, debris and other items as specified in Section 8 deposited in 
the channel. 

2. Access 
Access shall be designated by NRCS unless alternate routes are obtained by the Contractor and approved 
by NRCS.  Some limited mechanized land clearing may be required for alternate access routes.  All 
access routes shall be restored, by the Contractor, to the condition prior to the commencement of work 
under this contract. 

3. Limits of Work 
Each end of each reach of the channel and its tributaries designated for obstruction removal will be 
referenced to identified roads or other structures or landmarks or be marked by the Government 
Representative by means of stakes, flags, or other suitable markers. 

4. Removal 
Flow obstructions shall be removed by methods including, but not limited to, sawing, cabling, winching, 
lifting, or dragging.  No excavation for floatation or any other reasons will be allowed. 

The following guidelines will be used to determine which trees, stumps, and brush to remove. The final 
determination will be made by the Contracting Officer’s Technical Representative (COTR). 

a. All downed trees, brush, limbs, tops, vines, and other washed-in woody vegetative materials lying 
completely or partially within the stream banks shall be removed.  Any additional removal limits 
shall be as shown on the drawings or stated in Section 8. 

b. Undermined or storm damaged trees within or outside the banks which are still standing but likely 
to fall into the stream shall be removed. 

c. Stumps of downed trees within the channel banks shall not be removed unless otherwise noted in 
Section 8 of this specification. 

All building materials, manufactured items, and other loose foreign debris lying completely or partially 
within the limits of designated areas shall be removed. 

All displaced marsh vegetation and organic soil deposited within the channel as a result of the hurricane 
within the limits of the designated areas shall be removed.  Excavation shall be limited to that necessary 
to restore the channel to its pre-storm cross section and configuration.  No deepening or widening of the 
channel beyond its pre-storm limits will be allowed. 

5. Disposal  
All material produced from "Channel Obstruction Removal", shall be hauled to the nearest public landfill 
or disposed of as specified in Section 8 of this specification. 

Sediment removed from the watercourses shall be placed and spread as specified in Section 8.  No 
sediment shall be placed on improved property except where directed or allowed by NRCS to fill stump 
holes, ruts, and other local depressions.  Alternate methods of disposal proposed by the Contractor must 
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be approved by NRCS. 

Temporary or permanent placement of logs/debris into tributaries, side ditches, floodplains or other 
defined water entrances to the watercourse being cleaned will not be allowed for any reason.  Should the 
Contractor need to cross such water entrances as part of his/her debris removal operation then the 
Contractor shall bridge such watercourses using temporary bridging materials, such as equipment mats, 
which will not obstruct the flow of the side drains.  Should the Contractor need to cross the watercourse 
being cleaned, the same crossing methods shall be utilized. 

6. Special Requirements 
Roadways constructed in the work areas shall be kept to the minimum necessary.  No grading for 
equipment to work or benching of the channel sides will be permitted without the concurrence of NRCS. 

All saw cuts shall be made parallel to and as close to ground level as the cutting tools will permit, but no 
higher than 6”- 10” above the ground. 

The Contractor shall take reasonable precautions to prevent further damage to the channel and its 
environment to include channel banks, fishery resources, and undamaged trees. The Contractor shall 
provide tanks or barrels to be used for off-site disposal of chemical pollutants such as drained lubricating 
or transmission oils, greases, etc. produced as a by product of this work. Washing, fueling, or servicing of 
equipment shall be avoided where spillage or wash water can enter the watercourse. 

The Contractor shall not operate heavy equipment such as crawler tractors and tracked backhoes within 
flowing channels.  Any operation of heavy equipment within the banks of the watercourse must be 
approved by NRCS. 

The number of channel crossings shall be kept to a minimum. Materials used to form channel crossings 
shall be removed once the work for the subject reach is completed. 

The Contractor shall backfill holes in the channels and channel banks resulting from stump removal in 
residential and other landscaped areas. Backfill shall be the best fill material available from within the 
channel area and within fifty (50) feet of the stump hole.  Upon occasion, spoil may not be available.  In 
such cases, fill material shall be hauled into the site to fill the stump holes. .  In residential or other 
landscaped areas, the fill used to backfill the stump holes shall be topsoil.  All track or wheel ruts created 
as a result of the debris removal operations shall be removed by dressing the area or by backfilling as 
prescribed above for stump holes. 

All track or wheel ruts created as a result of the debris removal operations within the removal limits along 
the channel, access routes, and disposal sites shall be removed by dressing the area or by backfilling as 
prescribed above for stump holes. Upon completion of dressing operations all these areas shall be seeded 
in accordance with Construction Specification 6. 

Fences which must be cut or removed for access shall be repaired or replaced by the Contractor at his/her 
expense.  The quality of replacement fencing shall meet or exceed the quality of fencing that was cut or 
removed.   

The Contractor shall take all reasonable precautions to prevent further damage to structures, utilities, or 
other fixed improvements and shall promptly repair or replace at his expense any such improvements 
damaged by his operations. 

The Contractor shall coordinate with the appropriate road department, the methods and manners of traffic 
control.  See Construction Specification 9, Traffic Control, for additional requirements. 



 

7. Measurement and payment  
Payment will be made on a lump sum basis.  Such payment shall be considered full compensation for all 
materials, labor, equipment, tools, seeding and other items necessary and incidental to complete the work. 

 

8. Items of work and construction details  
Items of work to be performed in conformance with this specification and the construction details therefore 
are: 

a. Subsidiary Item, Channel Obstruction Removal, Debris Removal 

1) This item shall consist of the removal and disposal of all obstructions caused by debris such 
as trees, limbs, building materials, metal, automobiles, ATV’s, white goods, etc. deposited 
by Hurricane Katrina from within the specified limits shown on the drawing or as staked in 
the field. 

2) The work limits shall be as shown on the drawings.  When debris removal is required at 
bridge and culvert locations, the work limits shall be the distance necessary to remove all 
floating and submerged accumulated debris.  At bridges and culverts, both sides of the 
channel may be used as work sides if conditions warrant. 

3) All woody debris within the work limits shall be removed.  Debris longer than 18 inches and 
having a diameter greater than 2 inches within the work limits shall be removed.  This is to 
include, but is not limited to all debris (trees, root balls which have been displaced, etc.) that 
is a part of the debris within the work limits.  Dead trees that are still standing within the 
work limits shall be removed and disposed of.  Leaning trees, (those which are leaning over 
the channel and are identified for removal), shall be cut off at the ground line leaving the 
root mass in place. If any part of a downed or leaning tree is within the lateral work limits, 
the entire tree shall be removed.  If the root mass of such tree is outside the work limits, the 
tree shall be cut off at the root mass and the root mass shall remain, with the exception of 
root masses in residential yards which shall be removed as per the following stipulations as 
concurred in by the COTR. The root mass of any tree, within the work limits, designated for 
removal, shall only be left in place if 50% or more of the root mass is still in direct contact 
with the soil. Root masses of trees, within the work limits, that are designated for removal 
and which are less than 50% in contact with the soil shall be removed, unless in the opinion 
of the COTR the removal of such root mass would cause a potentially erosive condition. 
Any hanging tree tops or limbs within the work limits shall be removed and disposed of.  
The Contractor shall take care to not to damage any existing trees; however if any trees are 
damaged by the debris removal operations, they shall be removed and disposed of as 
concurred in by the COTR 

4) Sediment removal shall conform to Construction Specification 202, Channel Excavation.  
No materials considered debris as described will be allowed to be placed in the spoil 
resulting from the removal of sediment.  Any debris encountered as a result of the sediment 
removal shall be disposed of as prescribed within this specification.  

5) Prior to the Contractor being issued a notice to proceed, the Contractor shall submit to 
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NRCS in writing the method of storm related woody debris disposal which he/she intends to 
use.  The proposed method must be approved by NRCS prior to the start of work. Either of 
the following methods of disposal may be used, if approved by NRCS: 

a) All storm related vegetative debris including dislodged stumps caused by Hurricane 
Katrina shall be chipped.  Chips shall be blown and spread evenly onto the top bank 
(work side work area) and into the adjacent wooded areas.  At no time shall chips be 
more than 6 inches deep.  Placing chips within the flow lines of any mainline or side 
channels will not be allowed.  The chipping operation shall be such that it will not allow 
the chips to re-enter the channel being worked.  Logs and stumps too large for the size 
chipper that the Contractor has chosen to use may be cut into a size which said chipper 
will handle or loaded and hauled to an approved CD disposal site.   

b) All storm related vegetative debris (trees) and building materials other than white goods 
removed from within the work limits shall be disposed of by removal from the work 
location, loading, and hauling to an approved CD disposal site. The Contractor shall 
provide to the Contracting Officer the intended location for disposal of this debris at least 
three days prior to the start of work.  The Contractor is responsible for payment of any 
tipping fees associated with the disposal. 

6) All debris removed from the reach that is not acceptable to be disposed of at a CD approved 
facility, such as white goods, shall be disposed of by loading and hauling to any federal, 
state or locally approved public landfill.  The Contractor shall provide to the Contracting 
Officer the intended location for disposal of this debris at least three days prior to the start of 
work.  The Contractor is responsible for payment of any tipping fees associated with the 
disposal. 

7) The Contractor is responsible for any debris, which his operation may dislodge and cause to 
float downstream of the work area. 

8) Any hazardous material encountered, such as batteries, used motor oil, scrap tires, white 
goods, any item which could contain CFC’s, etc., shall be loaded and hauled to an approved 
hazard waste disposal site. 

9) At least 24 hours prior to the removal of an abandoned vehicle or vessel such as 
automobiles, trailers, mobile homes, motorcycles, boats, etc from the channel, notification 
shall be made to the Abandoned Vehicle Point of Contact as specified in the Special 
Provisions.  The Contractor shall remove the vehicle or vessels from within the channel or 
the interior of the work limits and move it to a location that is on the edge of the work limits 
immediately adjacent to the public right-of-way such that it is accessible to normal towing 
and collection vehicles.  The abandoned vehicle or vessel shall not be placed on private 
property adjacent to the work limits unless written permission is granted from the private 
landowner. 

10) No separate payment will be made for Channel Obstruction, Debris Removal.  
Compensation for this subsidiary item shall be included in the payment for Bid Item 1, 
Channel Excavation, Sediment Removal. 



SPECIAL PROVISIONS 

1. Not all pipelines and other utilities are shown on the plans.  It is the responsibility of the contractor to 
contact Louisiana One Call at 1-800-272-3020 and the appropriate owner of any utility within the work 
area to assist him/her in the location of unmarked utilities prior to the start of his/her work.  The 
contractor shall provide the COTR the Louisiana One Call ticket number prior to the start of any 
excavation activities. 

2. Public Property Right of Entry – Permission and approval to access the channel from public property 
(i.e. streets, parks, local government parking lots, etc) or utilize public property as contractor staging 
areas shall be obtained by contacting the Parish Engineer. 

Logan Martin, Parish Engineer 
Office:  504-278-4314 

3. Abandoned Vehicle Point of Contact - At least 24 hours prior to the removal of an abandoned vehicle 
or vessel such as automobiles, trailers, mobile homes, motorcycles, boats, etc from the channel, 
notification shall be made to the Parish Engineer so that arrangements can be made for proper disposal of 
the vehicle or vessel. 

Logan Martin, Parish Engineer 
Office:  504-278-4314 

4. When performing work in the vicinity of utilities and/or other structures the contractor shall take extreme 
care not to damage said utilities and/or structures.  Any damages resulting from improper construction 
will be the responsibility of the contractor, and repairs of such damages will be made by the contractor at 
his/her expense.  The contractor shall further restore at his/her own expense all injured property caused 
by any negligent act of omission or commission on his/ her part or on the part of his/her agent, including 
sidewalks, curbing, sodding, shrubs, pipes, conduits, sewers, buildings, fences, property boundary 
markers, bridges, retaining walls, tanks, power lines, levees or any other building or private property to a 
condition as good as it was when he/she entered upon the right of way. 

5. The convenience of the general public and of residents along the work shall be provided for in a 
reasonably adequate and satisfactory manner.  Where existing roads are not available for use as detours, 
all traffic shall be permitted to pass through the work.  In such cases the vehicles of the traveling public 
shall have precedence over the contractor’s vehicles to the end that the traveling public’s vehicles shall 
not be unduly delayed for the convenience of the contractor.  The contractor shall provide and station 
competent flagmen whose sole duties shall consist of directing and controlling the movement of public 
traffic either through or around the work.  A flagman shall also be stationed wherever equipment, trucks, 
etc., enter or leave a thoroughfare from the construction area.  The design and application of all signals, 
pavement markings, channelizing devices and warning sign shall conform the “ Louisiana Manual on 
Uniform Traffic Control Devices”, 1988 edition, as revised. 

6. The contractor shall arrange his/her work so that no undue or prolonged blocking of business 
establishments or private residences will occur.  Material and equipment stored on the right of way and 
project site shall be so placed, and the work at all times shall be so conducted, as to insure minimum 
danger and obstruction to the traveling public. 

7. In the event of any adverse weather condition such as a tropical storm, the contractor shall take the 
necessary precautions to insure that his equipment will not decrease the capacity of any drainage 
channels in the vicinity or damage any pumping stations or protection levees in the vicinity of his 
construction operations.  Pumping stations, bridges or other structures shall not be utilized as mooring 
anchorages for equipment.   

8. When transporting equipment, supplies, and material to and from the construction site, the contractor 
shall take the most direct route when leaving a major thoroughfare. 
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9. Fire hydrants shall be accessible at all times to the Fire Department.  No materials or other obstructions 
shall be placed closer to a fire hydrant than permitted by ordinances, rules or regulations.  In the absence 
of such ordinances, rules or regulations, obstructions shall not be placed within fifteen (15) feet of a fire 
hydrant. 

10. Material Certifications shall be provided to the Government Representative for all materials used in this 
contract prior to installation. 
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